



## Invitation to Bid

### MUTD Mountain Line Bus Stop Improvements Project Phase II

#### Addendum # 1

#### Summary of Pre-Bid Meeting

January 11, 2023, 3 pm, Zoom Meeting

**Attendees:** Lee Dybdal (Poteet)

**MUTD Staff:** Dan Stone, Vince Caristo, Jennifer Sweten, Jacob Ashbrook

#### Review of Administrative/Contractual Items

- *No engineer on the project*
  - Dan Stone is the project manager
- *Bonding:*
  - performance, payment at 100%,
  - bid bond at 10%
- *Permitting:*
  - responsibility of contractor
  - City has indicated it will be a single, no-cost permit
- *Meeting schedule:*
  - Anticipated weekly

#### Questions

- *Are some removal locations the same as installation locations?*
  - Yes. Some installation location (work code 1a) occur at the same location as removals (2b), and the same holes/pits can be used. MUTD staff will investigate these and include information in a new addendum.
- *Does there need to be remediation of the holes?*
  - Basic seeding after backfill, per City requirements.
- *Are the work locations entirely separate from Phase I?*
  - Yes.
- *Clarification on sign sleeve/tubing – are they sunk into concrete buckets or pounded in with a hammer/power driver?*
  - All sleeves/tubes will be installed per the City' sign base standard.