



Invitation to Bid

MUTD Mountain Line Bus Stop Improvements Project Phase II

Addendum # 2

Changes to Project Requirements

1. Section 00500, Agreement Form, Article 4.02 – ‘Days to Achieve Substantial Completion’

This section shall be revised to read:

The Work will be substantially complete by December 31, 2023.

2. Section 00500, Agreement Form, Article 4.03 – ‘Liquidated Damages’

This section shall be revised to read:

*OWNER and CONTRACTOR recognize that time is of the essence of this Agreement and that OWNER will suffer financial loss if the Work is not completed within the times specified in paragraph 4.02 above, plus any extensions thereof allowed in accordance with Article 12 of the General Conditions. The parties also recognize the delays, expense, and difficulties involved in proving a legal or arbitration proceeding the actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor agree that as liquidated damages for delay (but not as a penalty) Contractor shall pay Owner five-hundred dollars (**\$0.00**) for each day that expires thirty (30) days after the time specified in paragraph 4.02 for Substantial Completion. This liquidated damages clause is subject to the provision that the contractor is awarded all of the work shown on the Bid Form – Unit Price Schedules under the terms of this contract.*